
JUSTIFICATION STATEMENT FOR DESIGN/BUILD SELECTION 
 

Utah Valley State College 
Baseball Field Replacement – Stage II Design/Build Selection 
DFCM Project No. 03268790 
 

 
The selection committee wishes to express their appreciation to all three teams for the 
effort and innovation that they presented in the proposals. 
 
The selection committee selected the team of R&O construction and EMA Architects.  
The selection committee cited several issues that separated the R&O/EMA proposal from 
the other proposals.  They included: 
 

1. The amount of finished spaces that were made available for the budget. 
2. The access from the clubhouse functions to the field. 
3. The access to the seating and the concession areas. 
4. The overall look that will be presented to the public from the I-15 corridor. 
5. The intimate feel created by the design for the fans. 
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Utah Valley State College
Baseball Field Replacement - Stage II Design/Build Selection
DFCM Project No. 03268790

6 January 2004

Selection Criteria

Design Proposal 5 5 4.5 5 4.9 3 3.5 5 4.5 4 4 4

Schedule 4.9 5 4.5 5 4.8 5 4.5 4.5 4.5 3 4.5 2

Past Performance 5 4.5 4 4.9 5 5 4 5 5 5 4.5 5

Stength of Team 5 5 4.5 5 4.9 4 4 4.5 4.8 5 4.5 4.5

Project Management Approach 5 5 4 5 5 4 4 4.5 4.5 4 3 4

VBS Final Scoring Matrix
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DEPARTMENT OF ADMINISTRATIVE SERVICES 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 

 
 

VALUE BASED SELECTION 
 
 
PROPOSALS COVERING:                                          DATE:    December 29, 2003  
 
 
BASEBALL FIELD REPLACEMENT – DESIGN/BUILD 
UTAH VALLEY STATE COLLEGE 
OREM, UTAH 
 
 
 
 
DFCM Project No:     03268790 
Construction Budget:   $3,000,000 
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I hereby certify this to be a true and exact  
tabulation of proposals received for the above named  
project on December 29, 2003 at 12:00 Noon. 
 
___________________________________ 
Susan L. Smith 
Contract Coordinator 


